

## Details of the Works Awarded

**IFB No. RVNL / Mumbai/ Daund-Gulbarga /2011/ 01 dated 24.05.2011**

**Name of Work: Execution of doubling of Daund-Gulbarga section in Solapur division of Central Railway in the states of Maharashtra and Karnatka, India in 2 packages.**

**1. Date of opening:- 04.08.2011**

**2. Bids from the following bidders were received:-**

Bidder no	Name of Bidder	Package-1	Package-2	Packages-1 & 2 combined
1/12	M/s JMC-Alcon(JV)	Yes	Yes	Yes
2/12	M/s Supreme-Bharat(JV)	Yes	Yes	No
3/12	M/s GIL-Kiran Infra(JV)	Yes	Yes	Yes
4/12	M/s Ramky-MCML(JV)	No	No	Yes
5/12	M/s L&T Ltd	Yes	Yes	Yes
6/12	M/s SMS-Vijaywargi (JV)	No	Yes	No
7/12	M/s KEC-JAY (JV)	Yes	Yes	No
8/12	M/s ILFS-Kalindee (JV)	Yes	Yes	Yes
9/12	M/s Simplex-Perfecto (JV)	Yes	Yes	Yes
10/12	M/s PLL-KASISO (JV)	Yes	Yes	No
11/12	M/s IVRCL Limited	Yes	Yes	Yes
12/12	M/s APR-VNR (JV)	No	Yes	No

**3. Bidders found non-responsive, and reasons of their being considered non- responsive:-**

- a. M/s Supreme-Bharat (JV)-
  - (i) Non- submission of Form FIN-4 by M/s Supreme.
  - (ii) Non- submission of Form LIT-1 by M/s Bharat Rail.
- b. M/s GIL-Kiran Infra (JV)
  - (i) M/s Kiran Infra having been imposed Liquidated damage more than 5% in a contract by RVNL as a JV partner.
- c. M/s Ramky-MCML (JV)
  - (i) Non- submission of Form; FIN-3 and FIN-4 by M/s MCML.
- d. M/s SMS-Vijaywargi (JV)
  - (i) Letter of Technical bid not in the name or on behalf of the bidder, i.e., M/s SMS-Vijaywargi (JV).

e. M/s PLL-KASISO (JV)

(i) M/s Karan Singh & Sons not meeting the Financial Resources requirements.

4. Date of opening of the financial bids:- 06.02.2012

5. Costs quoted by the bidders:-

Amounts are in INR

Package	Bidder	Bid Price at Opening (1)	Discounts (2)	Arithmetic Correction (3)	Corrected Bid Price (4)=(1)-(2)-(3)	Ranking
1	M/s JMC-Alcon(JV)	3197347423	Nil	0	3197347423	L-6
	M/s L&T Ltd.	2754326803	400000000	0	2354326803	L-2
	M/s KEC-JAY(JV)	2781590090	83447314	12941	2698129835	L-4
	M/s ILFS-Kalindee (JV)	2375001214	35625018	0	2339376196	L-1
	M/s Simplex-Perfecto (JV)	2873834418	Nil	1513	2873832905	L-5
	M/s IVRCL Limited	2423435586	Nil	0	2423435586	L-3
2	M/s JMC-Alcon(JV)	2396914816	Nil	0	2396914816	L-7
	M/s L&T Ltd.	2050388086	300000000	8470	1750379616	L-2
	M/s KEC-JAY(JV)	2086797887	62604299	-12084	2024205672	L-5
	M/s ILFS-Kalindee (JV)	1788036611	8940183	0	1779096428	L-3
	M/s Simplex-Perfecto (JV)	2187543265	Nil	-9096	2187552361	L-6
	M/s IVRCL Limited	1804152630	Nil	0	1804152630	L-4
	M/s APR-VNR(JV)	1610549744	20131872	0	1590417872	L-1
1&2 Combined	M/s JMC-Alcon(JV)	5594262239	Nil	0	5594262239	L-3
	M/s L&T Ltd.	4104714889	200000000	8470	4084706419	L-1
	M/s ILFS-Kalindee (JV)	4118472624	Nil	0	4118472624	L-2

6. Date of Award- 4<sup>th</sup> May 2012 for both the packages

6.1 Successful bidders and awarded values:-

- Package-1 -M/s IL&FS–Kalindee (JV) at a total cost of Rs.233,93,76,196/-
- Package-2- M/s APR-VNR (JV) at a total cost of Rs 159,04,17,872/-

7. Time of Completion:- 42 months

8. Summary scope of the contracts awarded:

- Package-1: *Construction of Roadbed, Major and Minor bridges, track linking (Excluding supply of rails, ordinary track sleepers and thick web switches), Outdoor Signaling and Electrical (General) works in connection with doubling of BHIGWAN-MOHOL Section (127.14 Kms) part of Daund-Gulbarga Doubling in Solapur Division of Central Railway in the State of Maharashtra, India*
- Package-2: *Construction of Roadbed, Major and Minor bridges, track linking (Excluding supply of rails, ordinary track sleepers and thick web switches, Outdoor signalling and Electrical (General works in connection with doubling of HOTGI-GULBARGA Section (98 Kms) part of Daund-Gulbarga Doubling in Solapur Division of Central Railway in the State of Maharashtra and Karnataka, India*