



रेल विकास निगम लिमिटेड
Rail Vikas Nigam Limited

Rail Vikas Nigam Limited
(A Government of India Enterprise)

Office of the CPM/RVNL/Waltair
(SBP-TIG Project)
RLY BLDG. NO.T-34, MSM COLONY
GNANAPURAM SIDE Rly Station entry road,
Visakhapatanam-530004 (AP)

No: RVNL/WAT/VZM-SBP/3rd Line/FLS/LJR-JMPT/PKG-3/Vol-II/04 Dt: 18.11.2016

By Fax/Courier/E-Mail/Speed Post

Letter of Acceptance

To:
M/s SM Consultants,
Plot No:130, SM Tower,
Mancheswar Industrial Estate,
Rasulgarh,
Bhubaneswar-751010
Odisha


Sub: Notification of award for - Conducting Final Location Survey including preparation of detailed plans and sections and detailed estimate, marking centre line, Geotechnical investigation and detailed design engineering in connection with third line along with Electrification (OHE and General Electrification works) and S&T works of Lanjigarh Road(Ex) – Jimidipeta (107.5Km) in connection with 3rd line between VZM-SBP on Waltair and Sambalpur Divisions of East Coast Railway in the State of Odisha, India.

Ref: 1) IFB No: RVNL/WAT/VZM-SBP/3rd Line/FLS/ LJR-JMPT/PKG-3/01 Date: 08/07/2016

- 2) RVNL/Bidding documents along with minutes of the pre bid meeting dtd 30.08.2016, pre bid clarification, addendum & corrigendum -I dtd.01.09.2016.
- 3) Your technical proposal opened on 04.10.2016 and price proposal opened on 29.10.2016.

Dear Sir,

1. This is to notify you that your Bid dated 04.10.2016 for against IFB No: RVNL/WAT/VZM-SBP/3rd Line/FLS/ LJR-JMPT/PKG-3/01 Date: 08/07/2016 with your price proposal opened on Dt 29.10.2016 for execution of the "Conducting Final Location Survey including preparation of detailed plans and sections and detailed estimate, marking centre line, Geotechnical investigation and detailed design engineering in connection with third line along with Electrification (OHE and General Electrification works) and S&T works of Lanjigarh Road(Ex) – Jimidipeta (107.5Km) in connection with 3rd line between VZM-SBP on Waltair and Sambalpur Divisions of East Coast Railway in the State of Odisha, India. " Vide IFB No: RVNL/WAT/VZM-SBP/3rd Line/FLS/ LJR-JMPT/PKG-3/01 Date: 08/07/2016 for the Accepted Contract Amount of the equivalent of INR 2,05,18,400/- (INR two crores five lakhs eighteen thousand four hundred only) as corrected and modified in accordance with the Instructions to Consultants, is hereby accepted by Competent Authority.
2. The summary of the contract price as per acceptance of your offer with bill wise accepted rate for the contract are as under:-


19.11.2016
मुख्य परियोजना प्रबंधक
Project Manager


Sr. No.	Description of Schedule	Estimated Cost in INR	% age in Figure	Above / Below	Accepted in INR
1	Schedule A	4237618.00	10%	Above	4661379.80
2	Schedule B	9543086.00	9%	Above	10401963.74
3	Schedule C	4827483.25	13%	Above	5455056.073
Total Estimated Price		18608187.25	10.27%	Above	20518399.61

2. In terms of clause 3.2, GCC, Section 6, of instruction to Bidder you shall deposit Performance Security for INR 20,51,840/- (Indian Rupees twenty lakhs fifty one thousand eight hundred forty only) in shape of Bank Guaranty in two separate BGs, 1st BG for 70% of total Performance Security i.e. Rs. 14,36,288/- (Rupees Fourteen lakhs thirty six thousand two hundred eighty eight only) and second BG for 30% of Performance Security i.e. Rs.6,15,552/- (Rupees Six lakhs fifteen thousand five hundred fifty two only) within 28 days of receipt of this Notification Of Award in accordance with the Conditions of Contract, using for that purpose the Performance Security Form No. COF/3 included in Section 8 (Contract Forms) of the Bidding Document. Please contact CPM/WAT-1 for further instructions.
3. The validity period of these two performance security Bank Guarantees shall be valid for a period of 28 days beyond the respective Completion period of concerned parts of FLS Work.
4. The contract agreement shall be sent to you shortly which you shall sign with date and return to RVNL office within 28 days of your receipt. Till such time that a formal contract agreement is prepared and executed, this letter of acceptance along with the documents mentioned under reference shall constitute a binding contract.
5. Failure to submit the above mentioned Performance Security as per Para-2 above or to sign the contract agreement shall constitute sufficient ground for the annulment of the award forfeiture of the Bid security.
6. The work shall be completed in all respect within the stipulated period of 42 months from the date of commencement of the work.
7. The rates of Schedule-A,B&C are barred for future estimation and reference purposes.
8. The stage payment of 30% in Schedule- A Item No-1 is meant to be released after submission of the FLS report to RVNL, made up to desired satisfaction of RVNL officials, and shall not be held back for want of further clearance from the Railways
9. Please acknowledge the receipt of " Letter of Acceptance".


 19-11-2016
 (Akshay Saxena)
 Chief Project Manager
 VISAKHAPATNAM

Copy to:

- (i) Secy, to CMD for kind information of CMD/RVNL.
- (ii) DF,DP,DO & DPE- for kind information please.
- (iii) ED(C&P),ED/F&A for kind information please.
- (iv) CVO/RVNL/NDLS for kind information.
- (v) GM/Fin/KOL for information and necessary action please.
- (vi) JGM/Fin/BBS for information and necessary action please.
- (vii) Tender Cell-Corporate office for information and record.
- (viii) PP&D for uploading in the RVNL website.
- (ix) Regional Labour Commissioner (Central), Bhubaneswar for information please.


 19-11-2016
 (Akshay Saxena)
 Chief Project Manager
 VISAKHAPATNAM