



रेल विकास निगम लिमिटेड
Rail Vikas Nigam Limited

Rail Vikas Nigam Limited
(A Government of India Enterprise)

Office of the CPM/RVNL/Waltair
(SBP-TIG Project)
RLY BLDG. NO.T-34, MSM COLONY
GNANAPURAM SIDE Rly Station entry road,
Visakhapatnam-530004 (AP)

No: RVNL/WAT/VZM-SBP/3rd Line/Br.NO.343/Pkg-1/01/Vol-III /04

Dt: 18.11.2016

By Fax/Courier/E-Mail/Speed Post

Letter of Acceptance

To:

M/s Rahee Infratech Limited,
Flat No:1C, 1st Floor,
107-Lakshminarayan Talla Road,
Shalimar, HOWRAH – 711103.

(Kind attention Authorise Signatory)

Sub: Notification of award for "Construction of Important Bridge No.343 (21X30.5m Steel Girders with RCC substructure), Tel River, with substructure, super structure and related protection works, in connection with part of VIZIANAGARAM-SAMBALPUR Third Line in Sambalpur Division of East Coast Railway in the State of Orissa, India."

Ref: 1. IFB No: RVNL/WAT/VZM-TIG/Bridge 343/Pkg-01 Date : 25/04/2016.

2. RVNL/Bidding documents along with minutes of the pre bid meeting dtd 10.05.2016, pre bid clarification, addendum & corrigendum -I dtd. 03/04-06-2016.

3. Your technical proposal opened on 27.06.2016 and price proposal opened on 21.10.2016

1. This is to notify that your Bid dated 25.06.2016 for against IFB No. RVNL/WAT/VZM-TIG/Bridge 343/Pkg-01 Date : 25/04/2016 with your price proposal opened on 21-10-2016 for "Construction of Important Bridge No.343 (21X30.5m Steel Girders with RCC substructure), Tel River, with substructure, super structure and related protection works in connection with part of VIZIANAGARAM-SAMBALPUR Third Line in Sambalpur Division of East Coast Railway in the State of Orissa, India. (Package-1) for the Accepted Contract Amount of the equivalent of INR 59,24,69,755.66. (INR fifty nine crores twenty four lakhs sixty nine thousand seven hundred and fifty five and paise sixty six only), as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by Competent Authority.

The summary of the contract price as per acceptance of your offer, with bill wise accepted rate for the contract are as under:-

Chief Project Manager
RVNL

Bill No	Description of Schedule	Estimated cost as per BOQ in INR	Accepted		
			% age in Figure	Above /Below	Accepted in INR
1	2	3	4	5	6
1	Earthwork in Formation	19,271,580.00	10.00%	Above	21198738.00
2A	Bridge work (Other than Steel works)	149,047,165.00	12.00%	Above	166932824.80
2B	Bridge work (Steel items -fabrication and Erection)	225,883,742.00	3.00%	Above	232660254.26
2C	Bridge work (Supply of Steel items)	97,434,400.00	1.00%	Above	98408744.00
4A	P.Way Supply (Other than steel item)	489,052.00	0.00%	At Par	489052.00
4B	P.Way Supply (steel item)	1,507,480.00	0.00%	At Par	1507480.00
5A	P.Way Linking (Installation Work)	506,625.00	0.00%	At Par	506625.00
8	Supply of Cement	46,258,500.00	6.00%	Above	49034010.00
9	Site Facility	14,665,734.00	40.00%	Above	20532027.60
10	Other items of work not covered in bill no. 1 to 9	1,000,000.00	20.00%	Above	1200000.00
	Total Amount	556064278.00			592469755.66

मुख्य परियोजना प्रबंधक
Chief Project Manager

2. In terms of clause 41.1 of instruction to Bidder you shall deposit Performance Security for INR 5,92,46,976/- (Indian Rupees Five crore ninety two lakh forty six thousand nine hundred seventy six only) in shape of Bank Guaranty within 28 days of receipt of this Notification Of Award in accordance with the Conditions of Contract, using for that purpose the Performance Security Form No. COF/3 included in Section 8 (Contract Forms) of the Bidding Document. Please contact CPM/WAT-1 for further instructions.

3. The performance security shall be valid for a period of 28 days beyond issue of "PERFORMANCE CERTIFICATE"

4. The contract agreement shall be sent to you shortly which you shall sign with date and return to RVNL office within 28 days of your receipt. Till such time that a formal contract agreement is prepared and executed, this letter of acceptance along with the documents mentioned under reference shall constitute a binding contract.

5. Failure to submit the above mentioned Performance Security as per Para-2 above or to sign the contract agreement shall constitute sufficient ground for the annulment of the award forfeiture of the Bid security.

6. The work shall be completed in all respect within the stipulated period (36 months + 6 month Defect Liability period) from the date of commencement of the work.


7. The rates of Bill No: 1A and Bill No:2A are barred for future estimation and comparison purposes.

8. Please acknowledge the receipt of " Letter of Acceptance".


19.11.2016
(Akshay Saxena)
Chief Project Manager
VISA KHAPATNAM

Copy to:

- (i) Secy, to CMD for kind information of CMD/RVNL.
- (ii) DF, DP, DO & DPE- for kind information please.
- (iii) ED(C&P), ED/F&A for kind information please.
- (iv) CVO/RVNL/NDLS for kind information.
- (v) GM/Fin/KOL for information and necessary action please.
- (vi) JGM/Fin/BBS for information and necessary action please.
- (vii) Tender Cell-Corporate office for information and record.
- (viii) PP&D for uploading in the RVNL website.
- (ix) Regional Labour Commissioner (Central), Bhubaneswar for information please.


19.11.2016
(Akshay Saxena)
Chief Project Manager
VISA KHAPATNAM